EPA Cost Estimate for Pilot CDF Capping
New Bedford Harbor Superfund Site

2010
BARE ITEM ESCALATED TOTALS &
ITEM UNIT QTY |2007 RATE| 2007 RATE COST COST SUBTOTALS NOTES & ASSUMPTIONS
2007 Rate = Bare Rate with fee applied to all costs and
CAP PILOT CDF G&A applied to non-labor costs
Design & Construction
Cap Design and Certification LS 1{$ 25000($ 30376 ($ 30376 ($ 33,678 Based on historical costs and industry standards
RCRA Cap with Underdrain Sumps ACRE 1.7/'$ 300,000 | $ 364,507 % 607,512 (% 673,560 http://www.frtr.gov/matrix2/section4/4-27 .html
Additional Monitoring Wells EA 2|$ 20,000)|$%$ 24300 ($ 48601 ($ 53,885
SUBTOTAL $ 761,122 |Escalation rate = 3.5%
Management & Support
|SUBTOTAL $ 196,957
CAP PILOT CDF TOTAL COST $ 958,079
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